



BID BULLETIN NO. 1

NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF THE OPENING OF BIDS

This Bid Bulletin is issued to inform that the procurement activities of the following projects are postponed pursuant to Executive Order No. 24 dated September 2, 2024 issued by City Mayor Belen T. Fernandez, "Suspension of Work in Government Offices and Classes in all public schools at all levels due to Typhoon Enteng.

Section 29 of the 2016 IRR of RA 9184 provides;

"In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible.

- 1. IMPROVEMENT OF COMFORT ROOM AT MALINGAS MARKET BARANGAY II & III, DAGUPAN CITY – ABC: PHP 3,999,881.17**

Activities	From	To
Opening of Bids and Bid Evaluation	September 3, 2024 @ 2:00 P.M.	September 4, 2024 @ 2:00 P.M.

- 2. PROCUREMENT OF VARIOUS OFFICE EQUIPMENT, FURNITURES, AND OTHER SUPPLIES FOR SUPER FAMILY HEALTH CENTER, BRGY. BOLOSAN, DAGUPAN CITY – ABC: PHP 1,611,213.50**

Activities	From	To
Opening of Bids and Bid Evaluation	September 3, 2024 @ 2:00 P.M.	September 4, 2024 @ 2:00 P.M.

- 3. PROCUREMENT OF VARIOUS LABORATORY SUPPLIES FOR CITY HEALTH OFFICE USE, DAGUPAN CITY – ABC: PHP 982,612.50**

Activities	From	To
Opening of Bids and Bid Evaluation	September 3, 2024 @ 2:00 P.M.	September 4, 2024 @ 2:00 P.M.

This shall form an integral part of the Bidding Documents. For guidance and information of all concerned.

Please be guided accordingly.

ATTY. AURORA E. VALLE
BAC Chairman